
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

PREPARATION
1 MOBILIZATION

L.S.
351,895.50 348,000.00 390,000.00 330,000.00

2  CLEARING
0.6000 ha 9,000.0000 14,500.0000 4,000.0000 4,100.0000

5,400.00 8,700.00 2,400.00 2,460.00
3 CLEARING AND GRUBBING

3.7000 ha 10,000.0000 11,500.0000 6,300.0000 12,330.0000
37,000.00 42,550.00 23,310.00 45,621.00

4 REMOVING DRAINAGE STRUCTURE
11.0000 EACH 500.0000 240.0000 200.0000 150.0000

5,500.00 2,640.00 2,200.00 1,650.00
5  REMOVING DRAINAGE PIPE

171.0000 m 30.0000 28.0000 30.0000 17.0000
5,130.00 4,788.00 5,130.00 2,907.00

6 REMOVING PORTION OF EXISTING STRUCTURE BR 101/514
L.S.

50,000.00 60,000.00 40,000.00 35,000.00
7 REMOVING CEMENT CONC. SIDEWALK

32.0000 m2 15.0000 10.0000 17.0000 17.0000
480.00 320.00 544.00 544.00

8 REMOVING ASPHALT CONC. PAVEMENT
300.0000 m2 10.0000 4.0000 3.0000 4.4000

3,000.00 1,200.00 900.00 1,320.00
9  REMOVING EXISTING POLYMER OVERLAY

L.S.
28,000.00 11,000.00 12,000.00 13,200.00

10 REMOVING BEAM GUARDRAIL
806.0000 m 10.0000 8.0000 8.0000 9.0000

8,060.00 6,448.00 6,448.00 7,254.00
11 REMOVING BEAM GUARDRAIL ANCHOR

8.0000 EACH 175.0000 150.0000 150.0000 157.0000
1,400.00 1,200.00 1,200.00 1,256.00
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PREPARATION
12 REMOVING PAINT STRIPE

2030.0000 m 2.0000 2.0000 2.0000 2.1000
4,060.00 4,060.00 4,060.00 4,263.00

13 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S.

3,040.00 8,500.00 8,500.00 8,925.00
14 REMOVING CHAIN LINK FENCE

486.0000 m 10.0000 9.8000 5.0000 11.0000
4,860.00 4,762.80 2,430.00 5,346.00

GRADING
15 ROADWAY EXCAVATION INCL. HAUL

8220.0000 m3 10.0000 4.8500 15.0000 17.3500
82,200.00 39,867.00 123,300.00 142,617.00

16 ROADWAY EXCAVATION INCL. HAUL - AREA A
8220.0000 m3 10.0000 4.8500 7.0000 12.2500

82,200.00 39,867.00 57,540.00 100,695.00
17 ROADWAY EXCAVATION INCL. HAUL - AREA B

550.0000 m3 10.0000 6.0000 15.0000 14.1000
5,500.00 3,300.00 8,250.00 7,755.00

18 ROADWAY EXCAVATION INCL. HAUL - AREA C
30.0000 m3 10.0000 25.0000 15.0000 24.6000

300.00 750.00 450.00 738.00
19  COMMON BORROW INCL. HAUL

31800.0000 t 4.3500 0.0000 0.0100 6.8000
138,330.00 0.00 318.00 216,240.00

20 EMBANKMENT COMPACTION
16430.0000 m3 2.0000 4.0000 3.0000 3.6000

32,860.00 65,720.00 49,290.00 59,148.00
DRAINAGE

21 DITCH EXCAVATION INCL. HAUL
310.0000 m3 15.0000 6.0000 15.0000 14.0000

4,650.00 1,860.00 4,650.00 4,340.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

DRAINAGE
22 GRATE INLET TYPE 2

8.0000 EACH 3,000.0000 1,500.0000 1,700.0000 1,645.0000
24,000.00 12,000.00 13,600.00 13,160.00

23 HEAVY LOOSE RIPRAP
120.0000 t 45.0000 25.0000 35.0000 26.5000

5,400.00 3,000.00 4,200.00 3,180.00
24 QUARRY SPALLS

558.0000 t 25.0000 16.0000 23.0000 25.0000
13,950.00 8,928.00 12,834.00 13,950.00

25  SPECIAL RIPRAP
98.0000 t 35.0000 30.0000 35.0000 28.0000

3,430.00 2,940.00 3,430.00 2,744.00
26 UNDERDRAIN PIPE 200 MM DIAM.

54.0000 m 40.0000 16.0000 11.0000 32.0000
2,160.00 864.00 594.00 1,728.00

27 DRAIN PIPE 150 MM DIAM.
88.0000 m 35.0000 34.0000 72.0000 45.0000

3,080.00 2,992.00 6,336.00 3,960.00
28 SCHEDULE A CULV. PIPE 300 MM DIAM.

118.0000 m 80.0000 52.0000 63.0000 48.0000
9,440.00 6,136.00 7,434.00 5,664.00

29 SCHEDULE A CULV. PIPE 450 MM DIAM.
10.0000 m 120.0000 146.0000 105.0000 157.0000

1,200.00 1,460.00 1,050.00 1,570.00
30 SCHEDULE A CULV. PIPE 750 MM DIAM.

58.0000 m 130.0000 150.0000 110.0000 105.0000
7,540.00 8,700.00 6,380.00 6,090.00

31 TR. 1 ST. CULV. PIPE 1.6 MM TH. 600 MM DIAM.
401.0000 m 160.0000 105.0000 78.0000 100.0000

64,160.00 42,105.00 31,278.00 40,100.00
32  RECONSTRUCT EXISTING STORMWATER OUTLET STRUCTURE

1.0000 EACH 2,500.0000 2,100.0000 2,000.0000 1,320.0000
2,500.00 2,100.00 2,000.00 1,320.00
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STORM SEWER
33  TR. 1 CARBON STEEL STORM SEWER PIPE - 600MM DIAM.

L.S.
17,000.00 49,285.00 20,000.00 27,500.00

34 CATCH BASIN TYPE 2 1350MM DIAM WITH FLOW RESTRICTOR
1.0000 EACH 2,500.0000 2,000.0000 2,700.0000 3,100.0000

2,500.00 2,000.00 2,700.00 3,100.00
35 CATCH BASIN TYPE 1

17.0000 EACH 900.0000 715.0000 950.0000 650.0000
15,300.00 12,155.00 16,150.00 11,050.00

36 CATCH BASIN TYPE 2 1200 MM DIAM.
22.0000 EACH 2,000.0000 1,400.0000 1,600.0000 1,865.0000

44,000.00 30,800.00 35,200.00 41,030.00
37 CATCH BASIN TYPE 2 1800 MM DIAM.

4.0000 EACH 3,000.0000 3,600.0000 2,800.0000 3,780.0000
12,000.00 14,400.00 11,200.00 15,120.00

38 TESTING STORM SEWER PIPE
2069.5000 m 3.0000 4.5000 7.0000 3.6000

6,208.50 9,312.75 14,486.50 7,450.20
39 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

359.0000 m 60.0000 70.0000 75.0000 70.0000
21,540.00 25,130.00 26,925.00 25,130.00

40 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.
530.0000 m 75.0000 90.0000 66.0000 88.0000

39,750.00 47,700.00 34,980.00 46,640.00
41 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

75.0000 m 75.0000 95.0000 110.0000 75.0000
5,625.00 7,125.00 8,250.00 5,625.00

42  DUCTILE IRON STORM SEWER PIPE - 300 MM DIAM.
10.0000 m 140.0000 100.0000 150.0000 124.0000

1,400.00 1,000.00 1,500.00 1,240.00
43 CORRUGATED POLYETHYLENE STORM SEWER PIPE 600 MM DIAM.

501.0000 m 130.0000 125.0000 80.0000 96.0000
65,130.00 62,625.00 40,080.00 48,096.00
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STORM SEWER
44  CORRUGATED POLYETHYLENE STORM SEWER PIPE - 750MM DIAM.

72.5000 m 165.0000 140.0000 110.0000 138.0000
11,962.50 10,150.00 7,975.00 10,005.00

45  FURNISHING AND JACKING 450 MM DIAM. STEEL CASING
131.2000 m 700.0000 465.0000 420.0000 457.0000

91,840.00 61,008.00 55,104.00 59,958.40
46  FURNISHING AND JACKING 600 MM (MIN.) DIAM. STEEL CASING

81.0000 m 650.0000 516.0000 477.0000 531.0000
52,650.00 41,796.00 38,637.00 43,011.00

47  STEEL TRASH RACK-750MM
2.0000 EACH 400.0000 700.0000 650.0000 710.0000

800.00 1,400.00 1,300.00 1,420.00
48  SOLID METAL COVER

1.0000 EACH 200.0000 400.0000 175.0000 168.0000
200.00 400.00 175.00 168.00

49  ROTATE MAHOLE ECCENTRIC CONE SECTION
1.0000 EACH 400.0000 400.0000 300.0000 400.0000

400.00 400.00 300.00 400.00
STRUCTURE

50 STRUCTURE EXCAVATION CLASS A INCL. HAUL
312.0000 m3 25.0000 14.0000 30.0000 18.0000

7,800.00 4,368.00 9,360.00 5,616.00
51  STRUCTURE EXCAVATION CLASS A INCL. HAUL - WALL #1

70.0000 m3 20.0000 16.0000 20.0000 18.5000
1,400.00 1,120.00 1,400.00 1,295.00

52 SHORING OR EXTRA EXCAVATION CL. A
L.S.

40,000.00 21,600.00 15,000.00 17,700.00
53  SHORING OR EXTRA EXCAVATION CLASS A - WALL #1

L.S.
500.00 5,600.00 1,000.00 1,050.00

54 GRAVEL BACKFILL FOR WALL
186.0000 m3 35.0000 26.0000 30.0000 80.0000

6,510.00 4,836.00 5,580.00 14,880.00
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STRUCTURE
55  RETAINING WALL #1

97.6000 m2 190.0000 200.0000 220.0000 180.0000
18,544.00 19,520.00 21,472.00 17,568.00

56 FURNISHING AND DRIVING CONCRETE TEST PILE
2.0000 EACH 5,000.0000 7,400.0000 3,900.0000 4,100.0000

10,000.00 14,800.00 7,800.00 8,200.00
57 FURNISHING CONC. PILING

296.0000 m 100.0000 260.0000 250.0000 260.0000
29,600.00 76,960.00 74,000.00 76,960.00

58 DRIVING CONC. PILE
34.0000 EACH 750.0000 840.0000 1,100.0000 1,115.0000

25,500.00 28,560.00 37,400.00 37,910.00
59 FURNISHING ST. PILING

22.5000 m 90.0000 100.0000 180.0000 188.0000
2,025.00 2,250.00 4,050.00 4,230.00

60 DRIVING ST. PILE
3.0000 EACH 150.0000 2,100.0000 2,100.0000 2,135.0000

450.00 6,300.00 6,300.00 6,405.00
61 ST. REINF. BAR FOR BRIDGE

17050.0000 kg 1.1000 1.2200 1.0000 1.1600
18,755.00 20,801.00 17,050.00 19,778.00

62 ST. REINF. BAR FOR WALL
3500.0000 kg 1.1000 1.2200 1.0000 1.1700

3,850.00 4,270.00 3,500.00 4,095.00
63 ST. REINF. BAR FOR FOUNDATION

49.0000 kg 15.0000 3.0000 3.0000 4.0000
735.00 147.00 147.00 196.00

64 CONC. CLASS 28 FOR WALL
44.0000 m3 450.0000 480.0000 550.0000 432.0000

19,800.00 21,120.00 24,200.00 19,008.00
65 CONC. CLASS 28 FOR BRIDGE

248.0000 m3 450.0000 440.0000 710.0000 432.0000
111,600.00 109,120.00 176,080.00 107,136.00
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STRUCTURE
66 CONC. CLASS 20 FOR FOUNDATION

1.5500 m3 650.0000 700.0000 1,000.0000 640.0000
1,007.50 1,085.00 1,550.00 992.00

67 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC

-1.00 -1.00 -1.00 -1.00
68 ELASTOMERIC BEARING PAD - SUPERSTR.

1.0000 EACH 500.0000 500.0000 250.0000 270.0000
500.00 500.00 250.00 270.00

69 SUPERSTRUCTURE BRIDGE NO. 101/514 WIDENING
L.S.

220,000.00 239,000.00 640,000.00 303,397.00
70 BRIDGE RAILING TYPE BP

124.0000 m 150.0000 157.0000 115.0000 176.0000
18,600.00 19,468.00 14,260.00 21,824.00

71 TRAFFIC BARRIER
61.0000 m 164.0000 230.0000 175.0000 155.0000

10,004.00 14,030.00 10,675.00 9,455.00
72  SAW CUT GROOVING OF CONCRETE BRIDGE DECK

560.0000 m2 15.0000 21.0000 18.0000 25.0000
8,400.00 11,760.00 10,080.00 14,000.00

73  EPOXY COATED SOIL NAIL 7M PEN.
6.0000 EACH 1,000.0000 4,000.0000 5,600.0000 4,500.0000

6,000.00 24,000.00 33,600.00 27,000.00
74  EPOXY COATED SOIL NAIL 13M PEN.

2.0000 EACH 1,500.0000 6,000.0000 6,700.0000 6,700.0000
3,000.00 12,000.00 13,400.00 13,400.00

SURFACING
75 CRUSHED SURFACING BASE COURSE

7449.0000 t 15.0000 13.0000 15.0000 14.0000
111,735.00 96,837.00 111,735.00 104,286.00

76  SHOULDER FINISHING
0.9400 km 1,000.0000 3,000.0000 2,000.0000 4,250.0000

940.00 2,820.00 1,880.00 3,995.00
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LIQUID ASPHALT
77 ASPHALT FOR TACK COAT

16.0000 t 375.0000 250.0000 400.0000 262.0000
6,000.00 4,000.00 6,400.00 4,192.00

78 ANTI-STRIPPING ADDITIVE
EST.

4,360.00 4,360.00 4,360.00 4,360.00
ASPHALT CONCRETE PAVEMENT

79 CRACK SEALING
EST.

2,000.00 2,000.00 2,000.00 2,000.00
80 FORCE ACCOUNT PAVEMENT REPAIR

EST.
5,000.00 5,000.00 5,000.00 5,000.00

81 PLANING BITUMINOUS PAVEMENT
2440.0000 m2 6.0000 4.0000 6.0000 7.0500

14,640.00 9,760.00 14,640.00 17,202.00
82 ASPHALT CONC. PAVEMENT CL. A PG 58-22

7964.0000 t 40.0000 38.7000 39.0000 40.5000
318,560.00 308,206.80 310,596.00 322,542.00

83 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

9,557.00 9,557.00 9,557.00 9,557.00
84 COMPACTION PRICE ADJUSTMENT

CALC
5,132.00 5,132.00 5,132.00 5,132.00

EROSION CONTROL AND PLANTING
85 TOPSOIL TYPE C

30.0000 m3 50.0000 65.0000 40.0000 61.4000
1,500.00 1,950.00 1,200.00 1,842.00

86 SEEDING, FERTILIZING, AND MULCHING
4.0000 ha 3,000.0000 2,100.0000 2,100.0000 2,458.0000

12,000.00 8,400.00 8,400.00 9,832.00
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PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

EROSION CONTROL AND PLANTING
87 EROSION CONTROL BLANKET

6500.0000 m2 2.0000 1.5000 1.5000 1.6200
13,000.00 9,750.00 9,750.00 10,530.00

88 CLEAR PLASTIC COVERING
7100.0000 m2 1.0000 1.4000 1.5000 1.0000

7,100.00 9,940.00 10,650.00 7,100.00
89  SLOPE STABILIZATION

500.0000 m2 15.0000 2.0000 2.0000 2.2000
7,500.00 1,000.00 1,000.00 1,100.00

90 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST.

12,000.00 12,000.00 12,000.00 12,000.00
91 SOD INSTALLATION

240.0000 m2 8.0000 8.0000 8.0000 7.0000
1,920.00 1,920.00 1,920.00 1,680.00

92  STRAW BALE
200.0000 EACH 20.0000 0.0000 15.0000 13.4000

4,000.00 0.00 3,000.00 2,680.00
93  MUD PALLIATIVE FOR STABILIZED CONSTRUCTION ACCESS

216.0000 m3 20.0000 18.0000 17.0000 7.0000
4,320.00 3,888.00 3,672.00 1,512.00

94  SPILL CONTROL RESPONDER
200.0000 HR 35.0000 35.0000 1.0000 52.0000

7,000.00 7,000.00 200.00 10,400.00
95  EROSION CONTROL SPECIALIST

200.0000 HR 30.0000 35.0000 1.0000 52.0000
6,000.00 7,000.00 200.00 10,400.00

TRAFFIC
96 CEMENT CONC. BARRIER CURB AND GUTTER

1064.0000 m 30.0000 34.0000 24.0000 33.0000
31,920.00 36,176.00 25,536.00 35,112.00

97 CEMENT CONC. BARRIER CURB
98.0000 m 50.0000 53.0000 32.0000 42.0000

4,900.00 5,194.00 3,136.00 4,116.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

TRAFFIC
98 EXTRUDED CURB

448.0000 m 12.0000 15.0000 15.0000 16.0000
5,376.00 6,720.00 6,720.00 7,168.00

99 BEAM GUARDRAIL TYPE 1
546.0000 m 45.0000 44.0000 44.0000 46.0000

24,570.00 24,024.00 24,024.00 25,116.00
100 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH 1,900.0000 1,900.0000 1,900.0000 1,995.0000
5,700.00 5,700.00 5,700.00 5,985.00

101 BEAM GUARDRAIL ANCHOR TYPE 4
12.0000 EACH 400.0000 500.0000 485.0000 509.0000

4,800.00 6,000.00 5,820.00 6,108.00
102 TEMPORARY CONC. BARRIER

1061.0000 m 48.2000 43.0000 25.0000 45.0000
51,140.20 45,623.00 26,525.00 47,745.00

103  REMOVE AND RESET CONCRETE BARRIER
L.S.

3,000.00 3,400.00 3,000.00 7,500.00
104 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 3,500.0000 2,500.0000 1,000.0000 0.0000
17,500.00 12,500.00 5,000.00 0.00

105 REPAIR IMPACT ATTENUATOR
EST.

3,700.00 3,700.00 3,700.00 3,700.00
106 RESETTING IMPACT ATTENUATOR

2.0000 EACH 1,000.0000 750.0000 750.0000 788.0000
2,000.00 1,500.00 1,500.00 1,576.00

107 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 6,000.0000 6,500.0000 5,000.0000 12,600.0000

12,000.00 13,000.00 10,000.00 25,200.00
108 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

230.0000 HR 30.0000 30.0000 35.0000 36.8000
6,900.00 6,900.00 8,050.00 8,464.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

TRAFFIC
109 FLEXIBLE GUIDE POST

102.0000 EACH 25.0000 22.0000 28.0000 23.0000
2,550.00 2,244.00 2,856.00 2,346.00

110 PAINT STRIPE
5750.0000 m 0.3500 0.7000 0.7000 0.6800

2,012.50 4,025.00 4,025.00 3,910.00
111 PLASTIC STRIPE

120.0000 m 8.0000 5.0000 5.0000 5.2500
960.00 600.00 600.00 630.00

112 PLASTIC DRAINAGE MARKING
9.0000 EACH 20.0000 35.0000 35.0000 37.0000

180.00 315.00 315.00 333.00
113  PLASTIC JUNCTION BOX MARKING

47.0000 EACH 10.0000 30.0000 29.0000 30.0000
470.00 1,410.00 1,363.00 1,410.00

114  TEMPORARY PAINTED GORE STRIPE
60.0000 m 0.8200 10.0000 10.0000 10.5000

49.20 600.00 600.00 630.00
115 PLASTIC GORE STRIPE

1980.0000 m 6.0000 4.0000 4.0000 4.2000
11,880.00 7,920.00 7,920.00 8,316.00

116 PAINTED DOTTED GORE STRIPE
140.0000 m 1.5000 3.0000 2.6000 2.7500

210.00 420.00 364.00 385.00
117 PLASTIC DOTTED GORE STRIPE

270.0000 m 2.5000 6.0000 6.0000 6.3000
675.00 1,620.00 1,620.00 1,701.00

118  DURABLE CROSSWALK STRIPE
119.0000 m2 50.0000 85.0000 85.0000 89.0000

5,950.00 10,115.00 10,115.00 10,591.00
119  DURABLE STOP BAR

149.0000 m 30.0000 40.0000 40.0000 42.0000
4,470.00 5,960.00 5,960.00 6,258.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

TRAFFIC
120  DURABLE TRAFFIC ARROW

36.0000 EACH 70.0000 150.0000 150.0000 158.0000
2,520.00 5,400.00 5,400.00 5,688.00

121  DURABLE TRAFFIC LETTER
64.0000 EACH 45.0000 55.0000 55.0000 58.0000

2,880.00 3,520.00 3,520.00 3,712.00
122  PLASTIC BICYCLE LANE SYMBOL

13.0000 EACH 25.0000 250.0000 250.0000 262.0000
325.00 3,250.00 3,250.00 3,406.00

123 RAISED PAVEMENT MARKER TYPE 1
2.0000 HUND 300.0000 250.0000 245.0000 257.0000

600.00 500.00 490.00 514.00
124  TEMPORARY RAISED PAVEMENT MARKER TYPE 1

6.7000 HUND 160.0000 270.0000 265.0000 280.0000
1,072.00 1,809.00 1,775.50 1,876.00

125 RAISED PAVEMENT MARKER TYPE 2
6.1000 HUND 400.0000 450.0000 5.0000 470.0000

2,440.00 2,745.00 30.50 2,867.00
126  TEMPORARY RAISED PAVEMENT MARKER TYPE 2

0.8000 HUND 285.0000 800.0000 800.0000 840.0000
228.00 640.00 640.00 672.00

127 TEMPORARY PAVEMENT MARKING
5010.0000 m 0.3000 3.5000 3.5000 3.7000

1,503.00 17,535.00 17,535.00 18,537.00
128 PERMANENT SIGNING

L.S.
59,200.00 65,000.00 65,000.00 78,000.00

129 ILLUMINATION SYSTEM SCA 319
L.S.

88,900.00 64,000.00 64,000.00 67,200.00
130  TEMPORARY TRAFFIC SIGNAL DISPLAY SYSTEM

L.S.
52,549.00 84,000.00 84,000.00 88,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

TRAFFIC
131 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM

L.S.
398,779.00 290,000.00 270,000.00 325,500.00

132 TRAFFIC SIGNAL CONTROL SYSTEM
L.S.

63,000.00 42,000.00 42,000.00 42,000.00
133 CONDUIT PIPE 53 MM DIAM.

124.0000 m 40.0000 50.0000 50.0000 52.5000
4,960.00 6,200.00 6,200.00 6,510.00

134 BARRIER DRUM
64.0000 EACH 50.0000 70.0000 100.0000 62.0000

3,200.00 4,480.00 6,400.00 3,968.00
135  TUBULAR MARKER

49.0000 EACH 32.0000 40.0000 50.0000 47.0000
1,568.00 1,960.00 2,450.00 2,303.00

136 SEQUENTIAL ARROW SIGN
360.0000 HR 5.0000 6.0000 10.0000 4.2000

1,800.00 2,160.00 3,600.00 1,512.00
137 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 2,500.0000 10,000.0000 2,500.0000 3,990.0000
7,500.00 30,000.00 7,500.00 11,970.00

138 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
800.0000 HR 3.0000 5.0000 15.0000 9.4500

2,400.00 4,000.00 12,000.00 7,560.00
139 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
12,550.00 15,000.00 5,000.00 19,900.00

140 TRAFFIC CONTROL LABOR
2930.0000 HR 28.0000 28.0000 35.0000 33.5000

82,040.00 82,040.00 102,550.00 98,155.00
141 TRAFFIC CONTROL SUPERVISOR

1680.0000 HR 37.0000 0.0000 1.0000 36.5000
62,160.00 0.00 1,680.00 61,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

TRAFFIC
142 CONSTRUCTION SIGNS CLASS A

33.8000 m2 116.0000 150.0000 200.0000 100.0000
3,920.80 5,070.00 6,760.00 3,380.00

OTHER ITEMS
143 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3970.4000 m3 12.0000 7.5000 20.0000 5.4000
47,644.80 29,778.00 79,408.00 21,440.16

144 SHORING OR EXTRA EXCAVATION CLASS B
3824.0000 m2 8.0000 3.5000 3.0000 4.2500

30,592.00 13,384.00 11,472.00 16,252.00
145 GRAVEL BACKFILL FOR DRAIN

9.0000 m3 40.0000 30.0000 50.0000 77.0000
360.00 270.00 450.00 693.00

146 CONTROLLED DENSITY FILL
27.0000 m3 85.0000 160.0000 80.0000 90.0000

2,295.00 4,320.00 2,160.00 2,430.00
147 WATER

670.0000 m3 8.0000 6.0000 40.0000 10.0000
5,360.00 4,020.00 26,800.00 6,700.00

148 PLUGGING EXISTING PIPE
1.0000 EACH 300.0000 300.0000 350.0000 103.0000

300.00 300.00 350.00 103.00
149 ADJUST MONUMENT CASE AND COVER

12.0000 EACH 250.0000 150.0000 200.0000 180.0000
3,000.00 1,800.00 2,400.00 2,160.00

150 CEMENT CONC. SIDEWALK
1877.0000 m2 30.0000 33.0000 20.0000 27.0000

56,310.00 61,941.00 37,540.00 50,679.00
151  RAISED TRAFFIC ISLAND NO. 1

L.S.
1,500.00 5,900.00 5,200.00 6,660.00

152  RAISED TRAFFIC ISLAND NO. 2
L.S.

5,500.00 3,600.00 3,300.00 4,068.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

OTHER ITEMS
153 CONC. SLOPE PROTECTION

99.0000 m2 45.0000 46.0000 75.0000 37.0000
4,455.00 4,554.00 7,425.00 3,663.00

154  REDIRECTIONAL LAND FORM
L.S.

5,000.00 2,000.00 6,000.00 1,025.00
155 CHAIN LINK FENCE TYPE 3

663.0000 m 30.0000 22.0000 21.0000 22.0000
19,890.00 14,586.00 13,923.00 14,586.00

156 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
29.0000 EACH 200.0000 150.0000 145.0000 152.0000

5,800.00 4,350.00 4,205.00 4,408.00
157 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 550.0000 650.0000 650.0000 683.0000
550.00 650.00 650.00 683.00

158 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
360.0000 m3 35.0000 26.0000 25.0000 24.0000

12,600.00 9,360.00 9,000.00 8,640.00
159 ADJUST MANHOLE

2.0000 EACH 400.0000 350.0000 500.0000 250.0000
800.00 700.00 1,000.00 500.00

160 MANHOLE 1200 MM DIAM. TYPE 1
1.0000 EACH 2,500.0000 2,100.0000 1,700.0000 2,215.0000

2,500.00 2,100.00 1,700.00 2,215.00
161 ADJUST CATCH BASIN

4.0000 EACH 300.0000 250.0000 500.0000 210.0000
1,200.00 1,000.00 2,000.00 840.00

162  ABANDON CATCH BASIN
4.0000 EACH 600.0000 330.0000 500.0000 420.0000

2,400.00 1,320.00 2,000.00 1,680.00
163 CLEANING EXISTING DRAINAGE STRUCTURE

L.S.
9,300.00 3,000.00 1,000.00 14,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

OTHER ITEMS
164 ADJUST VALVE BOX

1.0000 EACH 125.0000 200.0000 200.0000 115.0000
125.00 200.00 200.00 115.00

165 ADJUST JUNCTION BOX
17.0000 EACH 200.0000 200.0000 200.0000 210.0000

3,400.00 3,400.00 3,400.00 3,570.00
166 FORCE ACCOUNT REMOVING OBSTRUCTION

EST.
5,000.00 5,000.00 5,000.00 5,000.00

167 FORCE ACCOUNT REMOVING OBSTRUCTION -- 600MM DIAM. BORING
EST.

15,000.00 15,000.00 15,000.00 15,000.00
168 ROADSIDE CLEANUP

EST.
10,000.00 10,000.00 10,000.00 10,000.00

169 TRIMMING AND CLEANUP
L.S.

5,000.00 2,200.00 2,000.00 14,000.00
170 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
1,000.00 1,000.00 1,000.00 1,000.00

171 CREDIT/DEBITS - MINOR CHANGES
CALC

-1.00 -1.00 -1.00 -1.00
172 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

230.0000 m2 2.5000 6.0000 2.0000 1.7000
575.00 1,380.00 460.00 391.00

173 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1784.0000 m 13.0000 16.0000 12.0000 18.0000

23,192.00 28,544.00 21,408.00 32,112.00
174  CONSTRUCTION FENCE

742.0000 m 10.0000 6.5000 7.0000 6.0000
7,420.00 4,823.00 5,194.00 4,452.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

PACIFIC ROAD & BRIDGE CO. KIEWIT PACIFIC CO. DLB EARTHWORK CO.
5802 CEMETARY RD 4904 LK WASHINGTON BLVD NE 2823 29TH AVE SW
98223-7781 TUMWATER - 98512-6106

PROJECT : ARLINGTON   WA  982233393 RENTON   WA  980561057 OLYMPIA   WA  985022599

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

OTHER ITEMS
175  SURVEY AND MEASUREMENT

L.S.
5,000.00 5,000.00 5,000.00 4,300.00

176 TRAINING
1000.0000 HR 1.0000 2.0000 0.5000 2.8000

1,000.00 2,000.00 500.00 2,800.00

CONTRACT TOTAL $3,850,950.50 $3,481,633.35 $3,961,837.50 $4,036,608.76



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- 4TH BIDDER -------
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 STPUS-5213(001)

PREPARATION
1 MOBILIZATION

L.S.
351,895.50 350,000.00

2  CLEARING
0.6000 ha 9,000.0000 8,200.0000

5,400.00 4,920.00
3 CLEARING AND GRUBBING

3.7000 ha 10,000.0000 12,750.0000
37,000.00 47,175.00

4 REMOVING DRAINAGE STRUCTURE
11.0000 EACH 500.0000 400.0000

5,500.00 4,400.00
5  REMOVING DRAINAGE PIPE

171.0000 m 30.0000 50.0000
5,130.00 8,550.00

6 REMOVING PORTION OF EXISTING STRUCTURE BR 101/514
L.S.

50,000.00 95,000.00
7 REMOVING CEMENT CONC. SIDEWALK

32.0000 m2 15.0000 35.0000
480.00 1,120.00

8 REMOVING ASPHALT CONC. PAVEMENT
300.0000 m2 10.0000 11.2500

3,000.00 3,375.00
9  REMOVING EXISTING POLYMER OVERLAY

L.S.
28,000.00 15,000.00

10 REMOVING BEAM GUARDRAIL
806.0000 m 10.0000 8.7500

8,060.00 7,052.50
11 REMOVING BEAM GUARDRAIL ANCHOR

8.0000 EACH 175.0000 158.7500
1,400.00 1,270.00
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PREPARATION
12 REMOVING PAINT STRIPE

2030.0000 m 2.0000 2.1000
4,060.00 4,263.00

13 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S.

3,040.00 10,000.00
14 REMOVING CHAIN LINK FENCE

486.0000 m 10.0000 2.5000
4,860.00 1,215.00

GRADING
15 ROADWAY EXCAVATION INCL. HAUL

8220.0000 m3 10.0000 10.0000
82,200.00 82,200.00

16 ROADWAY EXCAVATION INCL. HAUL - AREA A
8220.0000 m3 10.0000 8.0000

82,200.00 65,760.00
17 ROADWAY EXCAVATION INCL. HAUL - AREA B

550.0000 m3 10.0000 8.0000
5,500.00 4,400.00

18 ROADWAY EXCAVATION INCL. HAUL - AREA C
30.0000 m3 10.0000 15.0000

300.00 450.00
19  COMMON BORROW INCL. HAUL

31800.0000 t 4.3500 7.5000
138,330.00 238,500.00

20 EMBANKMENT COMPACTION
16430.0000 m3 2.0000 1.2000

32,860.00 19,716.00
DRAINAGE

21 DITCH EXCAVATION INCL. HAUL
310.0000 m3 15.0000 16.5000

4,650.00 5,115.00
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DRAINAGE
22 GRATE INLET TYPE 2

8.0000 EACH 3,000.0000 1,500.0000
24,000.00 12,000.00

23 HEAVY LOOSE RIPRAP
120.0000 t 45.0000 50.0000

5,400.00 6,000.00
24 QUARRY SPALLS

558.0000 t 25.0000 27.5000
13,950.00 15,345.00

25  SPECIAL RIPRAP
98.0000 t 35.0000 27.5000

3,430.00 2,695.00
26 UNDERDRAIN PIPE 200 MM DIAM.

54.0000 m 40.0000 21.0000
2,160.00 1,134.00

27 DRAIN PIPE 150 MM DIAM.
88.0000 m 35.0000 17.0000

3,080.00 1,496.00
28 SCHEDULE A CULV. PIPE 300 MM DIAM.

118.0000 m 80.0000 32.5000
9,440.00 3,835.00

29 SCHEDULE A CULV. PIPE 450 MM DIAM.
10.0000 m 120.0000 50.0000

1,200.00 500.00
30 SCHEDULE A CULV. PIPE 750 MM DIAM.

58.0000 m 130.0000 92.5000
7,540.00 5,365.00

31 TR. 1 ST. CULV. PIPE 1.6 MM TH. 600 MM DIAM.
401.0000 m 160.0000 72.0000

64,160.00 28,872.00
32  RECONSTRUCT EXISTING STORMWATER OUTLET STRUCTURE

1.0000 EACH 2,500.0000 1,500.0000
2,500.00 1,500.00
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STORM SEWER
33  TR. 1 CARBON STEEL STORM SEWER PIPE - 600MM DIAM.

L.S.
17,000.00 35,000.00

34 CATCH BASIN TYPE 2 1350MM DIAM WITH FLOW RESTRICTOR
1.0000 EACH 2,500.0000 2,700.0000

2,500.00 2,700.00
35 CATCH BASIN TYPE 1

17.0000 EACH 900.0000 750.0000
15,300.00 12,750.00

36 CATCH BASIN TYPE 2 1200 MM DIAM.
22.0000 EACH 2,000.0000 2,000.0000

44,000.00 44,000.00
37 CATCH BASIN TYPE 2 1800 MM DIAM.

4.0000 EACH 3,000.0000 3,800.0000
12,000.00 15,200.00

38 TESTING STORM SEWER PIPE
2069.5000 m 3.0000 5.0000

6,208.50 10,347.50
39 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

359.0000 m 60.0000 40.0000
21,540.00 14,360.00

40 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.
530.0000 m 75.0000 54.0000

39,750.00 28,620.00
41 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

75.0000 m 75.0000 61.0000
5,625.00 4,575.00

42  DUCTILE IRON STORM SEWER PIPE - 300 MM DIAM.
10.0000 m 140.0000 92.5000

1,400.00 925.00
43 CORRUGATED POLYETHYLENE STORM SEWER PIPE 600 MM DIAM.

501.0000 m 130.0000 70.5000
65,130.00 35,320.50
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STORM SEWER
44  CORRUGATED POLYETHYLENE STORM SEWER PIPE - 750MM DIAM.

72.5000 m 165.0000 95.0000
11,962.50 6,887.50

45  FURNISHING AND JACKING 450 MM DIAM. STEEL CASING
131.2000 m 700.0000 500.0000

91,840.00 65,600.00
46  FURNISHING AND JACKING 600 MM (MIN.) DIAM. STEEL CASING

81.0000 m 650.0000 600.0000
52,650.00 48,600.00

47  STEEL TRASH RACK-750MM
2.0000 EACH 400.0000 775.0000

800.00 1,550.00
48  SOLID METAL COVER

1.0000 EACH 200.0000 175.0000
200.00 175.00

49  ROTATE MAHOLE ECCENTRIC CONE SECTION
1.0000 EACH 400.0000 350.0000

400.00 350.00
STRUCTURE

50 STRUCTURE EXCAVATION CLASS A INCL. HAUL
312.0000 m3 25.0000 25.0000

7,800.00 7,800.00
51  STRUCTURE EXCAVATION CLASS A INCL. HAUL - WALL #1

70.0000 m3 20.0000 25.0000
1,400.00 1,750.00

52 SHORING OR EXTRA EXCAVATION CL. A
L.S.

40,000.00 70,000.00
53  SHORING OR EXTRA EXCAVATION CLASS A - WALL #1

L.S.
500.00 5,000.00

54 GRAVEL BACKFILL FOR WALL
186.0000 m3 35.0000 32.5000

6,510.00 6,045.00
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STRUCTURE
55  RETAINING WALL #1

97.6000 m2 190.0000 175.0000
18,544.00 17,080.00

56 FURNISHING AND DRIVING CONCRETE TEST PILE
2.0000 EACH 5,000.0000 3,600.0000

10,000.00 7,200.00
57 FURNISHING CONC. PILING

296.0000 m 100.0000 250.0000
29,600.00 74,000.00

58 DRIVING CONC. PILE
34.0000 EACH 750.0000 1,300.0000

25,500.00 44,200.00
59 FURNISHING ST. PILING

22.5000 m 90.0000 125.0000
2,025.00 2,812.50

60 DRIVING ST. PILE
3.0000 EACH 150.0000 3,100.0000

450.00 9,300.00
61 ST. REINF. BAR FOR BRIDGE

17050.0000 kg 1.1000 1.1000
18,755.00 18,755.00

62 ST. REINF. BAR FOR WALL
3500.0000 kg 1.1000 1.1000

3,850.00 3,850.00
63 ST. REINF. BAR FOR FOUNDATION

49.0000 kg 15.0000 3.5000
735.00 171.50

64 CONC. CLASS 28 FOR WALL
44.0000 m3 450.0000 550.0000

19,800.00 24,200.00
65 CONC. CLASS 28 FOR BRIDGE

248.0000 m3 450.0000 440.0000
111,600.00 109,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98C523 REVISION NO : 1 BIDS OPENED ON : Jul 14 1999
CONTRACT NO: 005717 REGION NO : 3 AWARDED ON : Jul 16 1999
VERSION NO : 3 WORK ORDER# : OL2424
HWY : SR  ,101 ------- 4TH BIDDER -------

TITLE : SR 101
CROSBY BLVD. / COOPER POINT RD.
INTERCHANGE IMPROVEMENTS
98C523

FUJI INDUSTRIES, INC.
11405 - 24TH AVE E
TACOMA  - 98445

PROJECT : MILTON   WA  983541847

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

07/09/1999
11:35

DOT_RGGB05

 STPUS-5213(001)

STRUCTURE
66 CONC. CLASS 20 FOR FOUNDATION

1.5500 m3 650.0000 500.0000
1,007.50 775.00

67 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC

-1.00 -1.00
68 ELASTOMERIC BEARING PAD - SUPERSTR.

1.0000 EACH 500.0000 4,200.0000
500.00 4,200.00

69 SUPERSTRUCTURE BRIDGE NO. 101/514 WIDENING
L.S.

220,000.00 475,000.00
70 BRIDGE RAILING TYPE BP

124.0000 m 150.0000 155.0000
18,600.00 19,220.00

71 TRAFFIC BARRIER
61.0000 m 164.0000 250.0000

10,004.00 15,250.00
72  SAW CUT GROOVING OF CONCRETE BRIDGE DECK

560.0000 m2 15.0000 25.0000
8,400.00 14,000.00

73  EPOXY COATED SOIL NAIL 7M PEN.
6.0000 EACH 1,000.0000 6,000.0000

6,000.00 36,000.00
74  EPOXY COATED SOIL NAIL 13M PEN.

2.0000 EACH 1,500.0000 7,000.0000
3,000.00 14,000.00

SURFACING
75 CRUSHED SURFACING BASE COURSE

7449.0000 t 15.0000 14.0000
111,735.00 104,286.00

76  SHOULDER FINISHING
0.9400 km 1,000.0000 2,000.0000

940.00 1,880.00
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LIQUID ASPHALT
77 ASPHALT FOR TACK COAT

16.0000 t 375.0000 275.0000
6,000.00 4,400.00

78 ANTI-STRIPPING ADDITIVE
EST.

4,360.00 4,360.00
ASPHALT CONCRETE PAVEMENT

79 CRACK SEALING
EST.

2,000.00 2,000.00
80 FORCE ACCOUNT PAVEMENT REPAIR

EST.
5,000.00 5,000.00

81 PLANING BITUMINOUS PAVEMENT
2440.0000 m2 6.0000 5.5000

14,640.00 13,420.00
82 ASPHALT CONC. PAVEMENT CL. A PG 58-22

7964.0000 t 40.0000 39.5000
318,560.00 314,578.00

83 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

9,557.00 9,557.00
84 COMPACTION PRICE ADJUSTMENT

CALC
5,132.00 5,132.00

EROSION CONTROL AND PLANTING
85 TOPSOIL TYPE C

30.0000 m3 50.0000 32.5000
1,500.00 975.00

86 SEEDING, FERTILIZING, AND MULCHING
4.0000 ha 3,000.0000 2,750.0000

12,000.00 11,000.00
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EROSION CONTROL AND PLANTING
87 EROSION CONTROL BLANKET

6500.0000 m2 2.0000 2.0000
13,000.00 13,000.00

88 CLEAR PLASTIC COVERING
7100.0000 m2 1.0000 2.0000

7,100.00 14,200.00
89  SLOPE STABILIZATION

500.0000 m2 15.0000 2.0000
7,500.00 1,000.00

90 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST.

12,000.00 12,000.00
91 SOD INSTALLATION

240.0000 m2 8.0000 9.0000
1,920.00 2,160.00

92  STRAW BALE
200.0000 EACH 20.0000 10.0000

4,000.00 2,000.00
93  MUD PALLIATIVE FOR STABILIZED CONSTRUCTION ACCESS

216.0000 m3 20.0000 35.0000
4,320.00 7,560.00

94  SPILL CONTROL RESPONDER
200.0000 HR 35.0000 45.0000

7,000.00 9,000.00
95  EROSION CONTROL SPECIALIST

200.0000 HR 30.0000 45.0000
6,000.00 9,000.00

TRAFFIC
96 CEMENT CONC. BARRIER CURB AND GUTTER

1064.0000 m 30.0000 31.5000
31,920.00 33,516.00

97 CEMENT CONC. BARRIER CURB
98.0000 m 50.0000 41.0000

4,900.00 4,018.00
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TRAFFIC
98 EXTRUDED CURB

448.0000 m 12.0000 15.5000
5,376.00 6,944.00

99 BEAM GUARDRAIL TYPE 1
546.0000 m 45.0000 45.0000

24,570.00 24,570.00
100 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH 1,900.0000 2,000.0000
5,700.00 6,000.00

101 BEAM GUARDRAIL ANCHOR TYPE 4
12.0000 EACH 400.0000 550.0000

4,800.00 6,600.00
102 TEMPORARY CONC. BARRIER

1061.0000 m 48.2000 47.5000
51,140.20 50,397.50

103  REMOVE AND RESET CONCRETE BARRIER
L.S.

3,000.00 3,500.00
104 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 3,500.0000 2,750.0000
17,500.00 13,750.00

105 REPAIR IMPACT ATTENUATOR
EST.

3,700.00 3,700.00
106 RESETTING IMPACT ATTENUATOR

2.0000 EACH 1,000.0000 1,000.0000
2,000.00 2,000.00

107 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 6,000.0000 15,000.0000

12,000.00 30,000.00
108 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

230.0000 HR 30.0000 45.0000
6,900.00 10,350.00
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TRAFFIC
109 FLEXIBLE GUIDE POST

102.0000 EACH 25.0000 23.5000
2,550.00 2,397.00

110 PAINT STRIPE
5750.0000 m 0.3500 0.7500

2,012.50 4,312.50
111 PLASTIC STRIPE

120.0000 m 8.0000 5.0000
960.00 600.00

112 PLASTIC DRAINAGE MARKING
9.0000 EACH 20.0000 35.0000

180.00 315.00
113  PLASTIC JUNCTION BOX MARKING

47.0000 EACH 10.0000 30.0000
470.00 1,410.00

114  TEMPORARY PAINTED GORE STRIPE
60.0000 m 0.8200 10.0000

49.20 600.00
115 PLASTIC GORE STRIPE

1980.0000 m 6.0000 4.0000
11,880.00 7,920.00

116 PAINTED DOTTED GORE STRIPE
140.0000 m 1.5000 3.0000

210.00 420.00
117 PLASTIC DOTTED GORE STRIPE

270.0000 m 2.5000 6.0000
675.00 1,620.00

118  DURABLE CROSSWALK STRIPE
119.0000 m2 50.0000 90.0000

5,950.00 10,710.00
119  DURABLE STOP BAR

149.0000 m 30.0000 40.0000
4,470.00 5,960.00
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TRAFFIC
120  DURABLE TRAFFIC ARROW

36.0000 EACH 70.0000 150.0000
2,520.00 5,400.00

121  DURABLE TRAFFIC LETTER
64.0000 EACH 45.0000 60.0000

2,880.00 3,840.00
122  PLASTIC BICYCLE LANE SYMBOL

13.0000 EACH 25.0000 250.0000
325.00 3,250.00

123 RAISED PAVEMENT MARKER TYPE 1
2.0000 HUND 300.0000 250.0000

600.00 500.00
124  TEMPORARY RAISED PAVEMENT MARKER TYPE 1

6.7000 HUND 160.0000 275.0000
1,072.00 1,842.50

125 RAISED PAVEMENT MARKER TYPE 2
6.1000 HUND 400.0000 500.0000

2,440.00 3,050.00
126  TEMPORARY RAISED PAVEMENT MARKER TYPE 2

0.8000 HUND 285.0000 800.0000
228.00 640.00

127 TEMPORARY PAVEMENT MARKING
5010.0000 m 0.3000 3.5000

1,503.00 17,535.00
128 PERMANENT SIGNING

L.S.
59,200.00 67,000.00

129 ILLUMINATION SYSTEM SCA 319
L.S.

88,900.00 80,000.00
130  TEMPORARY TRAFFIC SIGNAL DISPLAY SYSTEM

L.S.
52,549.00 98,000.00
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 STPUS-5213(001)

TRAFFIC
131 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM

L.S.
398,779.00 95,000.00

132 TRAFFIC SIGNAL CONTROL SYSTEM
L.S.

63,000.00 45,000.00
133 CONDUIT PIPE 53 MM DIAM.

124.0000 m 40.0000 60.0000
4,960.00 7,440.00

134 BARRIER DRUM
64.0000 EACH 50.0000 75.0000

3,200.00 4,800.00
135  TUBULAR MARKER

49.0000 EACH 32.0000 32.0000
1,568.00 1,568.00

136 SEQUENTIAL ARROW SIGN
360.0000 HR 5.0000 7.5000

1,800.00 2,700.00
137 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 2,500.0000 27,500.0000
7,500.00 82,500.00

138 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
800.0000 HR 3.0000 5.0000

2,400.00 4,000.00
139 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
12,550.00 10,000.00

140 TRAFFIC CONTROL LABOR
2930.0000 HR 28.0000 33.0000

82,040.00 96,690.00
141 TRAFFIC CONTROL SUPERVISOR

1680.0000 HR 37.0000 42.5000
62,160.00 71,400.00
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TRAFFIC
142 CONSTRUCTION SIGNS CLASS A

33.8000 m2 116.0000 160.0000
3,920.80 5,408.00

OTHER ITEMS
143 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3970.4000 m3 12.0000 9.0000
47,644.80 35,733.60

144 SHORING OR EXTRA EXCAVATION CLASS B
3824.0000 m2 8.0000 2.0000

30,592.00 7,648.00
145 GRAVEL BACKFILL FOR DRAIN

9.0000 m3 40.0000 25.0000
360.00 225.00

146 CONTROLLED DENSITY FILL
27.0000 m3 85.0000 125.0000

2,295.00 3,375.00
147 WATER

670.0000 m3 8.0000 35.0000
5,360.00 23,450.00

148 PLUGGING EXISTING PIPE
1.0000 EACH 300.0000 250.0000

300.00 250.00
149 ADJUST MONUMENT CASE AND COVER

12.0000 EACH 250.0000 200.0000
3,000.00 2,400.00

150 CEMENT CONC. SIDEWALK
1877.0000 m2 30.0000 23.5000

56,310.00 44,109.50
151  RAISED TRAFFIC ISLAND NO. 1

L.S.
1,500.00 7,500.00

152  RAISED TRAFFIC ISLAND NO. 2
L.S.

5,500.00 5,000.00
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OTHER ITEMS
153 CONC. SLOPE PROTECTION

99.0000 m2 45.0000 35.0000
4,455.00 3,465.00

154  REDIRECTIONAL LAND FORM
L.S.

5,000.00 4,500.00
155 CHAIN LINK FENCE TYPE 3

663.0000 m 30.0000 37.0000
19,890.00 24,531.00

156 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
29.0000 EACH 200.0000 90.0000

5,800.00 2,610.00
157 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 550.0000 1,000.0000
550.00 1,000.00

158 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
360.0000 m3 35.0000 32.5000

12,600.00 11,700.00
159 ADJUST MANHOLE

2.0000 EACH 400.0000 500.0000
800.00 1,000.00

160 MANHOLE 1200 MM DIAM. TYPE 1
1.0000 EACH 2,500.0000 1,600.0000

2,500.00 1,600.00
161 ADJUST CATCH BASIN

4.0000 EACH 300.0000 300.0000
1,200.00 1,200.00

162  ABANDON CATCH BASIN
4.0000 EACH 600.0000 500.0000

2,400.00 2,000.00
163 CLEANING EXISTING DRAINAGE STRUCTURE

L.S.
9,300.00 7,500.00
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OTHER ITEMS
164 ADJUST VALVE BOX

1.0000 EACH 125.0000 250.0000
125.00 250.00

165 ADJUST JUNCTION BOX
17.0000 EACH 200.0000 20.0000

3,400.00 340.00
166 FORCE ACCOUNT REMOVING OBSTRUCTION

EST.
5,000.00 5,000.00

167 FORCE ACCOUNT REMOVING OBSTRUCTION -- 600MM DIAM. BORING
EST.

15,000.00 15,000.00
168 ROADSIDE CLEANUP

EST.
10,000.00 10,000.00

169 TRIMMING AND CLEANUP
L.S.

5,000.00 10,000.00
170 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
1,000.00 1,000.00

171 CREDIT/DEBITS - MINOR CHANGES
CALC

-1.00 -1.00
172 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

230.0000 m2 2.5000 3.0000
575.00 690.00

173 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1784.0000 m 13.0000 15.0000

23,192.00 26,760.00
174  CONSTRUCTION FENCE

742.0000 m 10.0000 10.0000
7,420.00 7,420.00
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OTHER ITEMS
175  SURVEY AND MEASUREMENT

L.S.
5,000.00 5,000.00

176 TRAINING
1000.0000 HR 1.0000 5.0000

1,000.00 5,000.00

CONTRACT TOTAL $3,850,950.50 $4,117,849.60


